STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 09/ 17/ 02 IN EL DORADO COUNTY NEAR MEYERS 09/ 18/ 02
CONTRACT NUMBER 03- 0A4004 FROM 0.1 KM EAST OF | NCLI NE ROAD CONTRACT CODE 'F '
LOCATI ON 03-ED-50-72.9/73.7 TO Al RPORT ROAD 66 CONTRACT | TEMS
STABI LI ZE SHOULDER FEDERAL AlD ACNH P050-(106)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 16. 0%

PROPGOSALS | SSUED 17 FUND TOTAL HA23 1, 900, 000 TOTAL NUMBER OF WORKI NG DAYS 100
NUMBER OF Bl DDERS 8 ENG NEERS EST 1, 380, 000. 00 AMOUNT OVER 58, 304. 00 PERCENT OVER EST 4.22
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1, 438, 304. 00 7 DON GARCI A EXCAVATI NG AND 530 577-0558
PAVI NG | NC 00305618
P O BOX 7176 FAX 530 577-0221
SOUTH LAKE TAHOE CA 96158
2 1, 504, 346. 00 5 AZTECA CONSTRUCTI ON | NC 916 351-0202
00397742
3871 SECURI TY PARK DRI VE FAX 916 351-9270
RANCHO CORDOVA CA 95742
3 1, 506, 506. 00 8 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
4 1, 509, 185. 50 1 WH TE ROCK CONSTRUCTI ON | NC 775 265-7473
00640958
769 PINTO Cl RCLE FAX 775 265-6811
GARDNERVI LLE NV 89410
5 1, 510, 248. 00 3 GORDON N BALL I NC 925 838-5675
00710807
333 CAM LLE AVE FAX 925 838-5915

ALAMO CA 94507



03- 0A4004
03- ED-50-72
09/ 17/ 02

1, 518, 544. 50

1, 858, 710. 47

1, 906, 603. 42

TEI CHERT CONSTRUCTI ON

P O BOX 15144
SACRAMENTO CA 95851

BURDI CK EXCAVATI NG CO | NC

P O BOX 1328
KI NGS BEACH CA 96143

MARTI N BROTHERS CONSTRUCTI ON

3174 LUYUNG DR SU TE 3
RANCHO CORDOVA CA 95742

916 386-6800
00000008
FAX 916 386-2392

530 546-7217
00476659
FAX 530 546-7891

916 852-1911
00726454
FAX 916 852-1611

Bl D245
PAGE 2
09/ 18/ 02



03- 0A4004
03- ED-50-72
09/ 17/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

09/ 18/ 02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

A C DI KE COVPANY
2788 VENTURE DRI VE
LI NCOLN CA 95648

BOBBI E MACK GRI NDI NG
139 N CAIN ST
VI SALI A CA 93292

CENTRAL STRI PI NG SERVI CE
3489 LUYUNG DRI VE
RANCHO CORDOVA CA 95742

K R C SAFETY COVPANY
6084 W HURLEY AVE
VI SALI A CA 93291

NI TTA CONSTRUCTI ON
3778 DEL MAR AVENUE
LOOM S CA 95650

PAR ELECTRI CAL CONTRACTOR | NC
1465 W 4TH STREET
RENO NV 89506

| TEM 35

I TEMS 11

ITEM5 5 AND 61 THRU 64

I TEMS 4, 12, 13, 59 AND 60

I TEM5 21 THRU 29

| TEM 65



03- 0A4004 Bl D245
03- ED-50-72 PAGE 4
09/ 17/ 02 09/ 18/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 APCO PLACE ASPHALT CONCRETE DI KE
P O BOX 790
GOSHEN CA  93227-0790
CENTRAL STRI PI NG SERVI CE | NC TRAFFI C CONTROL, STRI PI NG AND MARKI NG
3489 LUYUNG DR
RANCHO CORDOVA CA 95742
KELLEY ERCSI ON CONTRCL | NC ERCSI ON CONTROL
23958 TAMPA ST
RENO Nv 89512
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 A C DI KE COVPANY ASPHALT CONCRETE DI KE

LI NCOLN CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

GOLDEN STATE TRAFFI C SERVI CES
RANCHO CORDOVA CA

KELLY ERCSI ON CONTROL | NC
RENO NV

PAR ELECTRI CAL CONTRACTOR | NC
RENO NV

WOLF ENVI RONMENTAL LI NI NG SYSTEMS
SUTTER CREEK CA

STRI PI NG

CONSTRUCTI ON AREA SI GNS

ERCSI ON CONTRCL

ELECTRI CAL

FI LTER FABRI C AND GEOVEMBRANE



03- 0A4004 Bl D245

03- ED-50-72 PAGE 5

09/ 17/ 02 09/ 18/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE DI KE, PLACE M SCELLANEOUS ASPHALT CONCRETE
LI NCOLN CA
BOBBI E MACK GRI NDI NG COLD PLANE ASPHALT CONCRETE PAVEMENT
VI SALI A CA
CENTRAL STRI PI NG SERVI CE | NC STRI PI NG AND TRAFFI C CONTRCL
RANCHO CORDOVA CA
DON GARCI A EXCAVATI NG AND PAVI NG ASPHALT CONCRETE
SQUTH LAKE TAHCE CA
PAR ELECTRI CAL CONTRACTORS | NC TRAFFI C MONI TORI NG STATI ON
RENO NV
R K REDGE I NC REVEGETATI ON

SQUTH LAKE TAHCE CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CENTRAL STRI PI NG SERVI CE STRI PI NG

RANCHO CORDOVA CA
DON GARCI A EXCAVATI NG AND PAVI NG ASPHALT CONCRETE DI KE AND ASPHALT CONCRETE ( PARTI AL)
SQUTH LAKE TAHCE CA
PAR ELECTRI CAL CONTRACTORS | NC ELECTRI CAL
RENO NV
S| ERRA SAFETY CONSTRUCTI ON AREA SI GNS

NEWCASTLE CA



03- 0A4004
03- ED-50-72
09/ 17/ 02

Bl DDER | D NAME AND ADDRESS

L

Bl D245

PAGE 6

09/ 18/ 02
ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 A C DI KE COVPANY
2788 VENTURE DRI VE
LI NCOLN CA 95648

BOBBI E MACK GRI NDI NG
SACRAMENTO CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

NI TTA CONSTRUCTI ON
LOOM S CA

STEI NY AND COVPANY | NC

P O BOX 3008
VALLEJO CA 94590

Bl DDER | D NAME AND ADDRESS

PLACE ASPHALT CONCRETE DI KE

COLD PLANE AND REMOVE ASPHALT CONCRETE SURFACI NG

TRAFFI C STRI PI NG

ERCSI ON CONTROL

TRAFFI C MONI TORI NG STATI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 DON GARCI A EXCAVATI NG AND PAVI NG
P O BOX 7176
SQUTH LAKE TAHOE CA 96158

HARKER AND HARKER
1465 WEST 4TH ST
RENO NV 89503

NORTHWEST LI NI NG GEOTOXTE | NC
20077 AVE
KENT WA 98032

CONTI NUED ON NEXT PAGE

ASHPALT CONCRETE PAVI NG AND GRI NDI NG

ELECTRI CAL

PAVEMENT MARKI NG



03- 0A4004
03- ED-50-72
09/ 17/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 7
09/ 18/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

R K REDGE | NC
2372 COLE CREEK PR
SQUTH LAKE TAHCE CA 96105

Bl DDER | D NAME AND ADDRESS

REVEGETATI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C DI KE COVPANY
LI NCOLN CA

BAYWOCD ENVI RONMENTAL
SAN RAFAEL CA

BURKE CONSTRUCTI ON
SHI NGLE SPRI NGS CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

NI TTA CONSTRUCTI ON
LOOM S CA

STEI NEY AND COVPANY
VALLEJO CA

WOLF ENVI RONVENTAL
SUTTER CREEK CA

| TEM 35 (PORTI ON)

I TEM 1 (PORTI ON)

| TEM 4 ( PORTI ON)

I TEMS 5 AND 61 THRU 64 ( PORTI ON)

I TEMS 21 THRU 29 (PORTI ON)

| TEMS 65 AND 66 ( PORTI ON)

| TEMS 46 AND 47 (PORTI ON)



03- 0A4004 Bl D245

03- ED- 50- 72 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
09/ 17/ 02 09/ 18/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 000. 00* 3, 000. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 27, 000. 00* 27, 000. 00
3 029746 TEMPORARY FENCE M 950 15. 00 14, 250. 00
( ENVI RONVENTALLY SENSI TI VE AREA)
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 500. 00* 4, 500. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 130, 000. 00* 130, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 19, 000. 00* 19, 000. 00
7 150206 ABANDON CULVERT EA 1 2,000. 00 2, 000. 00
8 029747 REMOVE SPI LLWAY EA 1 500. 00 500. 00
9 150820 REMOVE | NLET EA 2 500. 00 1, 000. 00
10 150821 REMOVE HEADWALL EA 7 250. 00 1, 750. 00
11 150857 REMOVE ASPHALT CONCRETE SURFACI NG MR 3, 290 5.70 18, 753. 00
12 152320 RESET ROADSI DE SI GN EA 10 150. 00 1, 500. 00
13 152390 RELOCATE ROADSI DE SI GN EA 4 175. 00 700. 00
14 152440 ADJUST MANHOLE TO GRADE EA 1 500. 00 500. 00
15 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 390 26. 00 10, 140. 00
16 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00* 5, 000. 00
17 190101 ROADWAY EXCAVATI ON VB 2, 640 32. 00 84, 480. 00
18 194001 DI TCH EXCAVATI ON VB 670 70. 00 46, 900. 00
19 198001 | MPORTED BORROW VB 2, 850 44.00 125, 400. 00
20 (S) 202007 DUFF M2 15, 000 3.75 56, 250. 00
21 (S) 203001 EROSI ON CONTROL ( BLANKET) MR 460 11.00 5, 060. 00
22 (S) 203014 FI BER ( EROSI ON CONTROL) KG 720 1.50 1, 080. 00
23 (S) 203024 COVPCST ( EROSI ON CONTROL) KG 3, 600 .85 3, 060. 00
24 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 2 2, 000. 00 4, 000. 00
25 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 64 613. 00 39, 232. 00
26 (S) 203056 COWVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 1,920 2.70 5, 184. 00
27 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 340 2.70 918. 00
28 (S) 029748 MULCH BLEND ( ERCSI ON CONTROL) VB 1, 500 73.00 109, 500. 00
29 (S) 203561 JUTE MESH MR 1, 750 5. 50 9, 625. 00
30 029749 FLON CONTROL ORI FI CE EA 2 500. 00 1, 000. 00
31 029750 CONCRETE VALVE BOX EA 10 200. 00 2, 000. 00
32 260201 CLASS 2 AGGREGATE BASE VB 1, 780 63. 50 113, 030. 00
33 390155 ASPHALT CONCRETE ( TYPE A) TONN 3, 270 64. 00 209, 280. 00
34 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 48 50. 00 2, 400. 00
AREA)
35 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 2, 370 3. 00 7,110. 00



03- 0A4004 Bl D245

03- ED- 50- 72 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
09/ 17/ 02 09/ 18/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

36 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 69 750. 00 51, 750. 00

37 620909 450 MM ALTERNATI VE Pl PE CULVERT M 330 259. 00 85, 470. 00

38 620913 600 MM ALTERNATI VE Pl PE CULVERT M 210 270. 00 56, 700. 00

39 620919 750 MM ALTERNATI VE Pl PE CULVERT M 71 350. 00 24, 850. 00

40 664020 600 MM CORRUGATED STEEL Pl PE M 1 250. 00 250. 00
(2.01 MM THI CK)

41 029751 100 MM PERFORATED PLASTI C Pl PE M 41 100. 00 4,100. 00
UNDERDRAI N

42 680931 150 MM PERFORATED PLASTI C Pl PE M 29 125. 00 3, 625. 00
UNDERDRAI N

43 681135 100 MM PLASTI C PI PE ( EDGE DRAI N) M 46 100. 00 4, 600. 00

44 681138 150 MM PLASTI C PI PE ( EDGE DRAI N) M 36 125. 00 4, 500. 00

45 681141 100 MM PLASTI C Pl PE M 7 125. 00 875. 00
(EDGE DRAI N QUTLET)

46 681990 FI LTER FABRI C M2 1, 060 1. 50 1, 590. 00

47 029752 GEOVEMBRANE M2 1, 180 8. 50 10, 030. 00

48 682020 CLASS 1 PERVEABLE MATERI AL VB 68 135. 00 9, 180. 00

49 029753 BASI N SPI LLWAY EA 7 1, 800. 00 12, 600. 00

50 029754 SEDI MENT VEI R M 49 80. 00 3, 920. 00

51 705045 600 MM STEEL FLARED END SECTI ON EA 1 250. 00 250. 00

52 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 15 200. 00 3, 000. 00

53 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 9 250. 00 2, 250. 00

54 705338 750 MM ALTERNATI VE FLARED END SECTI ON EA 6 300. 00 1, 800. 00

55 721009 ROCK SLOPE PROTECTI ON VB 160 150. 00 24, 000. 00
(FACING METHOD B)

56 722020 GABI ON VB 11 400. 00 4, 400. 00

57 729010 ROCK SLOPE PROTECTI ON FABRI C MR 120 8. 00 960. 00

58 (SF) 750001 M SCELLANEQUS | RON AND STEEL KG 3,022 3.00 9, 066. 00

59 820108 DEL| NEATOR ( CLASS 2) EA 56 50. 00 2, 800. 00

60 029755 H GHWAY POST MARKER EA 2 55. 00 110. 00

61 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 2, 560 1.10 2, 816. 00
( SPRAYABLE)

62 (S) 029756 100 MM THERMOPLASTI C TRAFFI C STRI PE M 500 11.00 5, 500. 00
( RECESSED)

63 (S) 840573 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1,120 5. 50 6, 160. 00
( RECESSED, BROKEN 10.98 M- 3.66 M

64 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) MR 11 50. 00 550. 00

65 (S) 860925 TRAFFI C MONI TORI NG STATI ON ( COUNT) LS LUMP SUM 15, 500. 00* 15, 500. 00



03- 0A4004 Bl D245

03- ED-50-72 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 10
09/ 17/ 02 09/ 18/ 02
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
66 999990 MOBI LI ZATI ON LS LUMP SUM 20, 000. 00* 20, 000. 00

TOTAL 1, 438, 304. 00



| TEM
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03- 0A4004
03- ED-50-72
09/ 17/ 02

910.
200.
220.
394.

186120.
36850.
74100.
30750.

3910.
1800.
10800.
4000.
35840.
5760.
1360.
137250.
9100.
500.
2200.
119260.
214185.
1992.
26544,
62790.
66000.
46200.
27974.

SUMMARY

1, 275.
400.
425.
450.

OF

00
00

REMA/

2845.
129575.
10000.
1750.
2000.
770.
2695.
10692.
2500.
1000.
750.
3120.
5000.
34320.
20100.
122550.
15000.
2576.
1080.
7200.
3000.
25728.
3840.
680.
105000.
6615.
750.
1250.
119260.
189660.
3600.
7110.
87975.
132000.
89250.
31950.

500.
150.
55.

64.
100.
10.

2, 000.
260.
270.
300.

2700.
170000.
24000.
1700.
1000.
1000.
9100.
55930.
2000.
800.
500.
7312.
20000.
75240.
20100.
49875.
27000.
5750.
17280.
3960.
2400.
12800.
12480.
9350.
19125.
21000.
1000.
1500.
97900.
209280.
4800.
23700.
138000.
85800.
56700.
21300.

Bl D245
PAGE 11
09/ 18/ 02
FI FTH
Bl D AMOUNT
2, 000. 00* 2000
15, 000. 00~ 15000
10. 00 9500.
5, 000. 00~ 5000.
125, 000. 00* 125000.
15, 000. 00~ 15000.
3, 000. 00 3000.
2, 000. 00 2000.
1, 000. 00 2000.
1, 000. 00 7000.
8. 00 26320.
150. 00 1500.
150. 00 600.
1, 000. 00 1000.
12. 00 4680.
5, 000. 00* 5000.
60. 00 158400.
18. 00 12060.
15. 00 42750.
1.00 15000.
5. 00 2300.
3. 00 2160.
1.00 3600.
2,000. 00 4000.
8. 00 512.
1.50 2880.
6. 00 2040.
15. 00 22500.
4.00 7000.
900. 00 1800.
500. 00 5000.
75. 00 133500.
75. 00 245250.
80. 00 3840.
4.00 9480.
1, 100. 00 75900.
390. 00 128700.
470. 00 98700.
740. 00 52540.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66

TOT

03- 0A4004

03- ED-50-72
09/ 17/ 02
SECOND

BI D AMOUNT
370. 00 370. 00
21.00 861. 00
26. 00 754. 00
50. 00 2300. 00
61. 00 2196. 00
100. 00 700. 00
3.00 3180. 00
5.50 6490. 00
350. 00 23800. 00
850. 00 5950. 00
92. 00 4508. 00
250. 00 250. 00
210. 00 3150. 00
200. 00 1800. 00
325. 00 1950. 00
130. 00 20800. 00
900. 00 9900. 00
5.00 600. 00
3.50 10577. 00
62. 00 3472. 00
150. 00 300. 00
2.00 5120. 00
16. 80 8400. 00
7.00 7840. 00
73. 00 803. 00
15, 000. 00~ 15000. 00
38, 000. 00* 38000. 00
1, 504, 346. 00

SUMMARY

27.
14, 100.
150, 000.

OF REMA

RD
AMOUNT

00 700
00 4100
00 2900
00 5060
00 3960
00 805
00 6360
00 11800
00 10200
00 16660
00 4165
00 100
00 1050
00 900
00 1050
00 16000
00 5500
00 1320
40 7252
00 2016
00 104
15 2944
75 5875
00 5600
00 297
00* 14100.
00* 150000.

1, 506, 506. 00

Bl DDERS
FOURTH
Bl D AMOUNT
400. 00 400
65. 00 2665
90. 00 2610
150. 00 6900
200. 00 7200
100. 00 700
2.25 2385
12. 00 14160
140. 00 9520
2, 000. 00 14000
50. 00 2450
200. 00 200
150. 00 2250
200. 00 1800
270. 00 1620
80. 00 12800
1, 100. 00 12100
5.00 600
20. 00 60440
250. 00 14000.
150. 00 300.
1.35 3456.
14. 00 7000.
6. 00 6720.
32.00 352.
16, 000. 00* 16000.
55, 000. 00* 55000.
1, 509, 185. 50

1, 510, 248. 00

Bl D245
PAGE 12
09/ 18/ 02
FI FTH
Bl D AMOUNT
1, 000. 00 1000
65. 00 2665
55. 00 1595
130. 00 5980
90. 00 3240
110. 00 770
1.00 1060
10. 00 11800
145. 00 9860
4,000. 00 28000
70. 00 3430
200. 00 200
200. 00 3000
200. 00 1800
200. 00 1200.
100. 00 16000.
400. 00 4400
3. 00 360.
3.00 9066.
45. 00 2520.
40. 00 80.
1.00 2560.
10. 00 5000.
5.00 5600.
50. 00 550.
14, 000. 00~ 14000.
120, 000. 00* 120000



03- 0A4004 Bl D245
03- ED-50-72 SUMMARY OF REMAI NI NG BI DDERS PAGE 13
09/ 17/ 02 09/ 18/ 02
| TEM SI XTH SEVENTH El GHTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 5, 000. 00* 5000. 00 6, 600. 00* 6600. 00 6, 000. 00* 6000. 00
2 20, 000. 00* 20000. 00 16, 500. 00* 16500. 00 34, 500. 00* 34500. 00
3 6. 00 5700. 00 21.00 19950. 00 8. 00 7600. 00
4 4, 250. 00* 4250. 00 10, 000. 00~ 10000. 00 4,000. 00* 4000. 00
5 52, 000. 00* 52000. 00 127, 000. 00* 127000. 00 70, 000. 00* 70000. 00
6 13, 000. 00~ 13000. 00 31, 000. 00* 31000. 00 9, 500. 00* 9500. 00
7 1, 800. 00 1800. 00 5, 400. 00 5400. 00 600. 00 600. 00
8 1, 800. 00 1800. 00 5, 200. 00 5200. 00 1, 300. 00 1300. 00
9 460. 00 920. 00 950. 00 1900. 00 500. 00 1000. 00
10 300. 00 2100. 00 800. 00 5600. 00 800. 00 5600. 00
11 4.00 13160. 00 11.00 36190. 00 5. 00 16450. 00
12 180. 00 1800. 00 200. 00 2000. 00 110. 00 1100. 00
13 250. 00 1000. 00 250. 00 1000. 00 110. 00 440. 00
14 500. 00 500. 00 795. 00 795. 00 550. 00 550. 00
15 11.00 4290. 00 17.50 6825. 00 20. 00 7800. 00
16 5, 000. 00* 5000. 00 54, 400. 00* 54400. 00 95, 000. 00* 95000. 00
17 52. 00 137280. 00 53. 00 139920. 00 140. 00 369600. 00
18 10. 00 6700. 00 71. 00 47570. 00 10. 00 6700. 00
19 17.00 48450. 00 60. 00 171000. 00 28. 00 79800. 00
20 1.50 22500. 00 2.00 30000. 00 1.18 17700. 00
21 10. 50 4830. 00 19. 00 8740. 00 11.15 5129. 00
22 1.25 900. 00 2.50 1800. 00 1.30 936. 00
23 .80 2880. 00 1.25 4500. 00 .80 2880. 00
24 1, 700. 00 3400. 00 700. 00 1400. 00 1, 600. 00 3200. 00
25 575. 00 36800. 00 25.00 1600. 00 612. 68 39211. 52
26 2.85 5472. 00 6979 1339. 97 2.67 5126. 40
27 2.85 969. 00 30. 00 10200. 00 2.69 914. 60
28 68. 00 102000. 00 25.00 37500. 00 73. 39 110085. 00
29 5. 80 10150. 00 6. 00 10500. 00 5.50 9625. 00
30 125. 00 250. 00 1, 596. 00 3192. 00 1, 100. 00 2200. 00
31 85. 00 850. 00 240. 00 2400. 00 525. 00 5250. 00
32 98. 00 174440. 00 77.00 137060. 00 69. 50 123710. 00
33 74. 00 241980. 00 123. 00 402210. 00 65. 50 214185. 00
34 90. 00 4320. 00 65. 00 3120. 00 215. 00 10320. 00
35 8.25 19552. 50 12. 25 29032. 50 14. 00 33180. 00
36 1, 458. 00 100602. 00 1, 266. 00 87354. 00 1, 350. 00 93150. 00
37 225.00 74250. 00 182. 00 60060. 00 500. 00 165000. 00
38 245. 00 51450. 00 237.00 49770. 00 520. 00 109200. 00
39 320. 00 22720. 00 293.00 20803. 00 540. 00 38340. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66

TOT

03- 0A4004

03- ED-50-72
09/ 17/ 02
SI XTH
BI D AMOUNT

600. 00 600. 00
80. 00 3280. 00
100. 00 2900. 00
80. 00 3680. 00
100. 00 3600. 00
200. 00 1400. 00
4.00 4240. 00
13. 30 15694. 00
310. 25 21097. 00
1, 400. 00 9800. 00
100. 00 4900. 00
650. 00 650. 00
600. 00 9000. 00
650. 00 5850. 00
850. 00 5100. 00
121.50 19440. 00
650. 00 7150. 00
15. 00 1800. 00
3.00 9066. 00
36. 00 2016. 00
85. 00 170. 00
1.30 3328. 00
13. 00 6500. 00
6. 15 6888. 00
30. 00 330. 00
15, 000. 00~ 15000. 00
150, 000. 00* 150000. 00

1, 518, 544. 50

SUMMARY

OF REMA

SEVENTH

Bl D AMOUNT
2,630. 00 2630
128. 00 5248
152. 00 4408
114. 00 5244
138. 00 4968
295. 00 2065
9. 00 9540
27.00 31860
300. 00 20400
6, 000. 00 42000
162. 00 7938
330. 00 330
237.00 3555
220. 00 1980
290. 00 1740
38. 00 6080
823. 00 9053
25.00 3000
4.50 13599
166. 00 9296
490. 00 980
1.25 3200
11.00 5500
7.00 7840
75. 00 825
18, 000. 00* 18000.
46, 000. 00* 46000
1, 858, 710. 47

NI NG BI DDERS
El GHTH

Bl D AMOUNT
500. 00 500
200. 00 8200
210. 00 6090
150. 00 6900
160. 00 5760
200. 00 1400
6. 50 6890
11. 00 12980
300. 00 20400
2, 000. 00 14000
150. 00 7350
200. 00 200
160. 00 2400
200. 00 1800
265. 00 1590
200. 00 32000
400. 00 4400
22.00 2640
3.00 9066
22.00 1232
110. 00 220
1.27 3251
12.93 6465
5.50 6160
29.70 326
17, 500. 00* 17500.
20, 000. 00* 20000.
1, 906, 603. 42
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